

ADDENDUM 02

DATE: OCTOBER 4, 2021

PROJECT: LIBRARY OF MICHIGAN AND HISTORICAL CENTER
UPGRADE ELEVATORS AND CONTROLS

DTMB FILE: 171/20106.TYC

H+B PROJECT: 21302

This Addendum is issued for the purpose of modifying and/or clarifying the original drawings and specifications and shall take precedence over them.

All work included herein shall be in accordance with the original drawings and specifications except as specifically noted herein. All incidental items required to provide the following modifications shall be included even though not specifically described.

This Addendum is being sent to all bidders receiving plans and specifications. **Receipt of this Addendum shall be noted on Proposal Form in appropriate locations.**

GENERAL

1. Due to a potential delay in material delivery times Contractor shall clarify contract duration at time of bid (total number of calendar days from notice of award to substantial completion) that will be required for this project. The duration should be as close to the specified time of 330 calendar days as possible.

END OF ADDENDUM

JDM/ame

Enclosure

Cc: All Plan Holders, via Direct E-mail Notification and SIGMA