

DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET State Facilities Administration Design and Construction Division

CONSTRUCTION BID ADDENDUM NO. 1

This form identifies an Addendum to Bidding Documents, and incorporates interpretations or clarifications, modifications, acceptance of proposed "or equal" materials, and other information into the Bidding Documents. Addenda will be numbered by the Professional and distributed through www.michigan.gov/SIGMAVSS as an attachment. TO: DATE ISSUED ALL BIDDERS 6/7/2023 PROJECT NAME FILE NUMBER **Bay City Armory Renovations** 511/22047.MAA PROFESSIONAL PROJECT DIRECTOR BID OPENING DATE: Beckett & Raeder, Inc. Maria Alvaro 6/14/2023

ADDENDUM ITEMS: (attach additional sheets and drawings if required)

Pre-Bid Walk-Through Notes:

- 1. Parking lot reconstruction shall be done in two phases such that only half of each lot will be out of service.
- 2. All bathrooms cannot be taken out at the same time, as the facility will have staff working. The work will need to be phased.

Bidder Questions/Answer:

1. The prints seem to be missing page C3.3, which is listed on multiple civil pages. Not sure if they are labelled wrong or if the page is missing. There is no page C3.3. The end section details that reference sheet C3.3 are on sheet C3.2.

Other Items:

- 1. Pre-Bid Sign-In Sheet is attached.
- 2. There will be no product substitutions where specific manufacturers are specified.

ACKNOWLEDGEMENT: This Addendum must be acknowledged by the Bidder in the space provided in the Bid Summary and Bid Form. Failing to acknowledge Addenda may be cause for the Bid to be rejected. Addenda will become part of the Contract Documents.

DATE: 6/7/2023

DATE: 6/7/2023

Luis	the	EL	
/	/		

PROFESSIONAL: Kristofer Enlow, P.E., Beckett & Raeder, Inc.

APPROVED BY:

PROJECT DIRECTOR:

MEETING ATTENDANCE RECORD

DEPARTMENT OF TECHNOLOGY, MANAGEMENT AND BUDGET

State Facilities Administration

Design and Construction Division

PROJECT DESCRIPTION/LOCATION Bay City Armory Renovation			DATE 5/24/2023
INDEX NUMBER	FILE NUMBER 511.22047	CONTRACT NUMBER	TIME 1:00PM
MEETING PLACE			1.001101

MEETING PLACE

PLEASE PRINT YOUR NAME	FIRM YOU REPRESENT	TELEPHONE NUMBER EMAIL
Maria Alvaro, RA - DTMB - Project Director	DTMB - DCD	248-520-6702 alvarom1@michigan.gov
Jason Poag – DTMB Field Rep	DTMB-DCD	517-219-2278 Poagj@michigan.gov
MICHSEL GSFFKE	QPV CONSTRUCTION	989-414-0274 QDV CONSTRUCTION CGMAL
DALE LENTE	ANTLER CONST.	LENTZ dALE Q. VALD. COM
David Isard	Power Construction	disard a power construction gray 231-818-1039
Kristofer Bulow	Beckett + Raeder	734-216-2975 Kenlow e bria2.com
Jim Hite	SOM Maint Mech	517 897-4538
Deskae Joubra	Cadence Construction	Deshar. codence cotto
Fric Campbell	DMVA- CFMO	517.410.4486
	-	
		к.