



# Sidock Group, Inc.

ENGINEERS • ARCHITECTS • CONSULTANTS • PROJECT MANAGERS

## Addendum #1 - 01/28/26

PROJECT No.: 25110.A RENOVATE ARMORY JACKSON (WEST) ARMORY  
Jackson, MI

OWNER/ CLIENT: DEPARTMENT OF MILITARY AND VERERANS AFFAIRS  
DMVA Project No.: 2622825007  
DTMB File No.: 511/21336.CAK

ARCHITECT: SIDOCK GROUP, INC.  
Novi, MI

### 1. GENERAL

This Addendum is issued prior to the start of construction and amends the contract drawings and specifications dated January 15, 2026 for "Bids/Permits".

Except as otherwise specifically mentioned, the general character of the work required by this Addendum shall be the same as originally specified, and all incidentals required in connection with the work hereinafter described shall be included even though not specifically mentioned. Where an item is mentioned with no additional specifications given, reference shall be made to the original specifications.

### 2. REVISIONS, CLARIFICATIONS AND ADDITIONS TO THE CONTRACT DOCUMENTS.

#### CLARIFICATIONS

- A. Non-mandatory pre-bid walk-thru:
  - 1) A second, non-mandatory, pre-bid walk-thru is scheduled for Monday, February 2<sup>nd</sup>, between 10am and 12pm.
- B. Final day for questions:
  - 1) 2/6/26 at 5PM (Attachment A to Section 00100)
- C. Working hours:
  - 1) 06:00 AM to 06:00 PM, during Business Days (General Conditions 8.3.2)
- D. Card access:
  - 1) General contractor to provide cables and connectors and testing as outlined in the specifications, DMVA will provide and install the card reader devices.
- E. Certified payrolls:
  - 1) Contractor is to submit certified payrolls, including contractor and subcontractor, not later than 10-days after the end of a pay period to the Department of Labor and Economic Opportunity database via the internet (General Conditions 7.14.3.6)

-End of Addendum #1-